

Question #	Question	Answer
4	Is it permissible to conduct lab experiments on critical components to enhance the accuracy of the modeling and simulation effort during phase 1, if such experiments do not cause any schedule delays?	It would be permissible to conduct lab experiments on critical components in phase 1 for the modelling and simulation efforts which will be beneficial throughout the other phases of the prototype development.