

Question #	Source Document	Paragraph	Question	Answer
<b>Questions from Project Talx</b>				
1			Is this aimed at Small Business or open to all businesses?	This is open to all businesses
2			What do you consider to be constraints that will be faced?	Potential constraints including integrating with current MHS systems, ease of use within our security constraints, and collaboration with current smaller scale efforts
3			Can you please review the timeline again?	see slide deck
4			Does DHA have a solution in place for securely passing patients PII?	Yes but this will not be a requirement for phase 1
5			Are all the resources already identified or does industry need to find and submit data sources?	Industry will need to submit data sources/content but DHA will want the ability to also add our own content/info
6			what type of tracking capability is needed - user access levels, sign on capability, and tracking?	For phase one, expected tracking of # of signons, usage, etc. In later phased would like the ability to determine if users consumed "assigned" information
7			Does the training content in question exist already, and the intent here is to generate a web-based platform for delivery?	Content does not currently exist.
8			Is part of the solution here tools for authoring and inserting content? And what is the intent to vet that content to ensure it is valid/beneficial?	Yes, the ability to author content will be needed. We have a process in place to vet through SMEs within the MHS
9			Where are you at within the roll-out of the Genesis EHR Implementation?	Per HI Representative: Deployment finished by end of Calendar Year 2023
10			Are you expecting a solution that can integrate into the Genesis EHR?	Per HI Representative: Proposed VEC integration per the governments direction utilizing existing MHS GENESIS capabilities which possible occur in later phases but is not the expectation for the VEC pilot.
11			Can your EHR handle an Infobutton integration?	Not a requirement for phase one however in later phases, the system will need to have a content service accessible by the EHR systems.
12			Can you accept Restful API integration of content into the EHR?	see above
13			Is there a desire for any kind of automated training support? For example, observing what the patient is reading, and recommending other relevant material?	Yes, eventually in later phases but not the expectation for phase 1.
14			Clarifying the question on training material: are performers intended to generate content, find/consolidate content online, or enable Government generation?	Yes to all.
15			how many vendors are expected to make the downselect? is there a max?	Depends on the responses. The downselect will be based on best potential solutions and not on the number of demos/trials.
16			You desire an elegant solution. Is this contract aimed at Small Business or open to all businesses?	Open to all
17			Is there a cost bogey for this effort?	The Government will fund this according to the phases.
18			What level of prototype are you seeking? since this is a phased approach, vendors might not have fully operational platforms in place until selected	2D forward facing with some vendor generated content as well as the ability for Gov't generate content

Questions received NSTXL Email

19			Are you expecting a solution that can integrate into the Genesis EHR?	Per HI Representative: Proposed VEC integration per the governments direction utilizing existing MHS GENESIS capabilities which possible occur in later phases but is not the expectation for the VEC pilot.
20			Can you share your procurement process and timeline?	(Procurement timeline is in slide deck) Companies will respond to RFS which will be evaluated and companies will be selected to demonstrate their tool. From this downselect one or 2 companies will be selected to provide a prototype.
21			When will you make a decision on the RFS?	See timeline
22			Where are you with the Genesis EHR Implementation?	Per HI Representative: Deployment finished by end of Calendar Year 2023
23			What is the timeline for Genesis Implementation?	Per HI Representative: Deployment finished by end of Calendar Year 2023
24			-Does DHA have a preferred content creation tool in place currently?	No. DHA does not have preferred content creation tool. However, please see above answer
25			-What is the estimated timeframe for releasing final RFS?	Estimated week of 19 April
26			-On average, how many of your 9.2M beneficiaries do you anticipate will access this system on an annual basis?	During the prototype phase 1, we will need sufficient quantity to adequately exercise the prototype. FOC is TBD.